## CONTRACT NO. EP/SP/107/18 CHEMICAL WASTE TREATMENT CENTRE SECOND FOLLOW-ON CONTRACT

## Response to Request for Tender Clarifications - Issue No. 7

In accordance with Clause 4 of the Notes to Tenderers in respect of Contract No. EP/SP/107/18, please find enclosed the Response to Request for Tender Clarifications No. 7.

For any queries, please feel free to contact Mr. Andy Chan at 2601 1000 or chanws@bv.com.

## CONTRACT NO. EP/SP/107/18 CHEMICAL WASTE TREATMENT CENTRE SECOND FOLLOW-ON CONTRACT

## Response to Request for Tender Clarifications Issue No. 7

No.	Tender Document	Request for Clarifications	Response
1.	Volume 2 – Form of Tender	With reference to FOT Appendix F Section F1.5 specifically Table 3-1 to 3-21, please clarify whether the price breakdowns should be provided for the first Contract Year (or any other Contract Year) or an average over the 15 years as such prices are subject to change with the completion of the relevant section of the Initial Works.	The purpose of Appendix F to the FOT is for Tenderers to illustrate how their target rates or prices are estimated.  The 20 price breakdown tables for Waste Treatment completed in Appendix F Section F1.5 should correspond to the 20 target rates inserted respectively into "Table 4 - Price List for Operation (Waste Treatment)" in Appendix B to the Form of Tender. These rates will be applicable throughout the Operation period, irrespective of the completion or otherwise of the Initial Works.  Your attention is drawn to Section B8 of Appendix B to the FOT, where tenderers may bid rate or price adjustments to certain items on the Price List. Such adjustment rates/prices will be
2.	Volume 2 – Form of Tender	With reference to FOT Appendix E, please clarify whether two separate staff organization charts can be provided – one for the	applicable upon completion of certain sections of the Initial Works, as specified in Appendix B to the FOT.  Yes. The Staff Organisation Chart may be split into multiple subcharts to suit tenderer/contractor's staffing arrangement.
	Torm of Tender	Operations and another for the Initial Works – as the staffing approach and requirements for each component can be quite different.	Charts to suit tenderer/contractor's stanning arrangement.

RtC Issue No. 7 1 of 1